## 2455 MATERIAL SCHEDULE

## Extra Care- Myrtle Close, Penarth RIBA Stage 3



Materials are to be confirmed by LPA for approval. Any changes of materials to be of equal/better specification and similar colour, all to be confirmed &approved by client & LPA All materials to comply with current Building Regulations requirements.

Regulations re Location	TBC	Colour/Type	Typical Image
Wall	Marshalls	Peterstone red-facing bricks (F10/215)	
Wall	Cemex	Yellow light mortar	
Wall	Aggregate Industries	Square dressed- Keinton	
Wall	K-Render	White silicone render	
Wall	EuroClad	Vieo Type- (Green) Pegasus	
Window	Pilkington	Accent grey curtain wall glass spandrel panels	
Flooring	Jewson	Non-slip timber effect balcony floor finish	
Roof	Marley	Slate effect tile- Marley Riven Edgemere Interlocking Roof Slate	

Page 1 of 2 Rev A: 09/05/24

## Extra Care- Myrtle Close, Penarth RIBA Stage 3



Windows	Supplier to be confirmed	Aluminium white internal Anthracite grey:	
Metal Trims	Supplier to be confirmed	Metal Railings	
Metal Railings	Supplier to be confirmed		
Glass balustrade + stainless steel cap	Supplier to be confirmed		
RWP	Supplier to be confirmed	Black UPVC	
Soffits + facia boards	Supplier to be confirmed	White UPVC	
Parking Areas	Marshalls / TBC	Permeable Pavers: colour Bracken or similarly approved	
Walkway / paths + podiums	Marshalls / TBC	Grey Pavers: Tegula Original block paving - Pennant grey or similarly approved	
PV's	Supplier to be confirmed	Pv's on roof (fixing to be confirmed by the supplier)	
The inner cour	tyard finishes are t	o be confirmed by the Landscape Architect +	client

Page **2** of **2** Rev A: 09/05/24